

O'Reals Carpentry  
Jeff O'Real

**Proposal**

PROPOSAL NO
SHEET NO
DATE 4-11-17

PROPOSAL SUBMITTED TO	WORK TO BE PERFORMED AT
NAME Panola County Probation	ADDRESS
ADDRESS	DATE OF PLANS
PHONE NO	ARCHITECT

We hereby propose to furnish the materials and perform the labor necessary for the completion of \_\_\_\_\_

Repair roof to stop leak on office area  
on building on west side of probation office.

Cost 359.57

All material is guaranteed to be as specified, and the above work to be performed in accordance with the drawings and specifications submitted for above work and completed in a substantial workmanlike manner for the sum of \_\_\_\_\_

\_\_\_\_\_ Dollars (\$ \_\_\_\_\_ ) with payments to be made as follows.

Any alteration or deviation from above specifications involving extra costs will be executed only upon written order, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control.

Respectfully submitted \_\_\_\_\_  
Per \_\_\_\_\_

Note - this proposal may be withdrawn by us if not accepted within \_\_\_\_\_ days

**ACCEPTANCE OF PROPOSAL**

The above prices, specifications, and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payments will be made as outlined above.

Date 4-24-17

Signature *Lee Ann Jones*  
Signature \_\_\_\_\_